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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT 0002 - INFO
1. The following changes shall be made to the specifications and plans.

1) Specifications:

Section 00010
Page 3 of 71, item 0001; Delete “NET AMT”. This block is a title only for the base bid items.

Section 00800

Replace 2" sentence of section 00800 1.1 e page 40 of 71 with the revised sentence below:
“All vessel traffic will be prohibited from entering the area where dredging, drilling, blasting or
rock removal is being conducted except as detailed in 02900-5.5.1 and its sub-paragraphs.”

Section 00900
Added wage rates from NJ State as supplement to the NY State Wage Rates as provided in
amendment 1.

Section 01270
Paragraph 1.2.4 Section 1270 page 3; replace 0001AF with 0001AG.

Section 02900
1-Correction in paragraph 6.1 section 02900 page 13, replace “item numbers 1 through 5” with
“item number 7.

2-Delete paragraph 6.10, section 02900 page 16 in its entirety.
2) DRAWINGS:

1-The following drawing, have been amended:
Drawing: C-4 and C-13
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3) Questions and Answers
The New York District has received questions about the contract.

The following questions and answers are provided for information only. Nothing contained
below amends or revises any provision of the solicitation.

Also provided below is the Memorandum for Record; Dredging Industry Air Conformity
Workshop and S-KVK-2 Emission Calculator Introduction, December 13" 2004, 10a.m. — noon
290 Broadway, EPA conference room 27A

1-Questions:

AS in previous contracts on KVK , survey specifications have referenced EM — 1110-2-1003,
HYDROGRAPHIC SURVEYING, 1 January 2002 for Class | acoustic sweep system. Is the
intent to reference this specification that is silent on the matrix of multi beam presentation? Or is
the intent to incorporate change 1 of 1 April 2004 that clearly designates the required multi beam
presentation?

Answers: Changes were made to Paragraph 1.15 and relate sections, See Amendment # 1.

2- Question:

In Section 01135 of the referenced solicitation, 1.3 NOx Emissions Limit, yearly totals were
assigned for calendar years 2005, 2006, 2007. Sub paragraph 1.3 a states “the Contractor is
limited to the following allowable NOx emissions per calendar year unless the Contractor is able
to obtain additional Air Quality Units at its’ own expense.” It is our understanding that credits
cannot be bought and sold at present in NY and NJ due to regulatory problems. We understand
that offsets can be available subject to the approval of the RAT. In the event that the limit is
reached in any one year, does work cease for the year? If it is the last year of the contract, will the
contract be abrogated? If a prolonged shoaling close out saga occurs, will the contractor be
terminated when the limit is reached?

Answers: Contractor should refer to the specifications Section 01135 paragraph 1.3. In the event
that allowable delays occur the Government may give due consideration to accommodations for
the Contractor.

3-Question:

Section 00800 Clause 1.1.e reads, “All vessel traffic will be prohibited from entering the area
where dredging, drilling, blasting, or rock removal is being conducted.” Section 02900 Clause
5.5.1.2 reads “acceptance areas 1, 2, and 3a will remain open to traffic, including during rock
removal operations”. Please clarify.

Answers: sentence revised to read “All vessel traffic will be prohibited from entering the area
where dredging, drilling, blasting or rock removal is being conducted except as detailed in 02900-
5.5.1 and its sub-paragraphs” in this amendment.

4-Question:

Section 02900 Clause 5.5.2.2.b. reads: “when the contractor is working in acceptance areas 3b, 4,
5, 6, or 7 and the Contractor is prohibited from working its current acceptance area dredging
operations shall move to an adjacent acceptance area immediately to the south of the current
acceptance area”. Immediately to the south of 3b, 4, and 5 is acceptance area 9 which is not to be
started until completion of 3b, 4, 5, 6, and 7. Please clarify.
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Answers: The final sentence of 02900-5.5.2.2.2.a clarifies that 02900-5.5.2.2.2.b is an exception.

5-Question:

Section 02900 Clause 6.10 states: “Hard material shall be placed in scows and transported to the
upland disposal site or disposal facility designated by the Government.” We assume that no hard
material is meant to be taken to an upland site and this is an error in the specification.

Answers: the paragraph 6.10 section 02900 is deleted by this amendment.

6-Question:
What is meant by the “net amt” underline next to line item 0001 Construct Navigation Channel
on the Contract Bid Form?

Answers: 0001 is the title block for the base bid and it does not have any unit price or units,
Therefore “net amt” is deleted by this amendment.

7-Question:

Optional Bid Item 0004 calls for disposal of dredge material at the ‘new artificial reef” placement
site. The specifications give no indication as to why this disposal area would be in use. Under
what conditions would this site be used for disposal?

Answers: Item 0004 is an optional item with 3500 CY of rock only. The Government is
negotiating possible beneficial use of dredged material with the States. Should these negotiations
have a positive conclusion the option may be awarded. Contractors should refer to Section 02900-
paragraph 7.2.4 sub-para. 2), page 18, for the location of the reef and plan sheets C-31 and C-32,

8-Question:

Bid Item 0001AG covers the dredging and disposal of material at either the HARS or at the
Artificial Reef. There is approximately a 30 nautical mile round trip difference between the two
sites. This distance differential will produce a correspondingly large cost differential in the unit
price for dredging and transportation to either site. Thus, accurately defining how material will be
designated for disposal at either site is critical. We understand that if a scow contains more than
75% rock it is to be disposed of at the Reef, if less than 75% rock then it goes to the HARS. How
is this 75% measured? Is it visually measured? Does the Disposal Inspector determine the make-
up of each scow? Is it the contractor’s determination? Please clarify.

Answers: Contractor should refer to section 02900 Paragraphs: 4,5.9,5.11,7.2,7.2.1,7.2.4,7.4
and 7.5.

9-Question:

The Government has 120 days to award this project following the bid date and 725 days are
permitted for contract completion following Notice To Proceed. When is the expected Notice To
Proceed to be given for this project? The government provides only 90tons of allowable Air
Quiality Units for 2007. Depending on when the NTP is given, it is possible that a contractor
could be working 5 or 6 months into 2007 and the 90tons may not be enough, thereby requiring
the contractor to obtain additional Air Quality units at its own cost. Please confirm that this is the
intention of the specification.
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Answers: In the event that allowable delays occur the Government may give due consideration to
accommodations for the Contractor.

USACE-New York District

Memorandum for Record

Dredging Industry Air Conformity Workshop and S-KVK-2 Emission Calculator Introduction
December 13", 2004, 10a.m. - noon

290 Broadway, EPA conference room 27A

I. Introduction:

Tom Shea, Project Manager from the Corps. Shea introduced the USACE-NYD and Port Authority (PA)
team members to the dredging community; names of representatives are on the attendee list (see
attached).

Steve Dorrler, of the Port Authority: Dorrler stated that the Port is 100% behind the air mitigation efforts
developed in the HAMP (Harbor Air Management Plan)..

Steve Weinberg Project Engineer of the Corps: Weinberg described the project, displaying maps of the S-
KVK-2 contract area. Weinberg reviews the contract reach history. The channel is being deepened to
allow for newer and larger container ships Over 2.5 million cubic yards (cy) of material will be dredged
for this contract. Of the 2.5 million cy, 140,0000 cy are unsuitable for ocean placement. 3,500 cubic yard
+/- of rock may be used at a new artificial reef. The balance will go to HARS or the Axel Carlson Reef.
Dredge materials include: silt, till, clay and rock. The duration of the contract is approximately ~2 years.

The Port purchased air quality units (AQU) for use in achieving conformity for this deepening project.
The availability of air quality units is one of the factors that drive the dredging schedule. There are limits
to the amount of emissions that can be emitted for each year of the project. In 2005, the limit is set at 195
tons, in 2006 the limit is 240 tons, and in 2007 the limit is 90 tons. The limits/tons allocated are based on
the likely dredging schedule and on available air quality units. Emission data will need to be submitted
on a monthly basis. In-service measurements will validate future contracts.

Il. Air Emission Limits and General Conformity Background
Bruce Anderson, Starcrest.
Anderson reviewed the basics of General Conformity (GC). GC came out of the 1990 Clean Air Act
Amendments and was promulgated in 1994. GC is designed to ensure that the federal government does
not take actions that would interfere with a state’s air quality plans. Examples of a federal action include
issuing a permit, building a new facility or; fully/partially funding a project. Although the Clean Air Act
is a federal regulation, each state is in charge of developing implementation plans to ensure clean air act
compliance, these plans are called SIPs (State Implementation Plans) for non-attainment areas. Air
quality standards are called National Ambient Air Quality Standards (NAAQS). The NAAQS are set by
the federal government and the states are responsible for meeting them. It is the responsibility of the
Federal Government to ensure that its actions do not derail SIPs.

There are two types of conformity, General Conformity and Transportation Conformity. Transportation
Conformity applies to federally funded projects affecting on-road vehicles (e.g., highway projects/Federal
Highway Administration funded). General Conformity applies to everything else, including the nonroad
mobile sources used on this project. This project falls within the New York- New Jersey- Long Island
Non-attainment Area (NYNJLINA). The areas of concern are the counties listed in the definition of the
non-attainment area out to three nautical miles off the coast. This project is expected to trip the oxides of
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Nitrogen (NOX) trigger levels for the non-attainment pollutant ozone (NOXx is a precursor pollutant for
ozone formation.) The GC trigger levels for ozone precursors for the NYNJLINA are 25 tons per year
(tpy) for NOx and/or 25 tpy for Volatile Organic Compounds (VOCs).

In 2001, the Corps needed to demonstrate how the Federal Action would meet General Conformity for the
record of decision (ROD) to be signed. The Regional Air Team (RAT), an interagency team, was then
formed to help the Corps and Port Authority achieve conformity for this project. The RAT consists of
representatives from the Corps, Port, New York State Department of Environmental Conservation
(NYSDEC), New Jersey Department of Environmental Protection (NJDEP), New Jersey Department of
Transportation (NJDOT) and New York City Department of Transportation (NYCDOT).

111 Emission Calculator Instructions and Features

Joe Ray, Starcrest.

Mr. Ray reviewed the emission summary sheet, instruction and input forms for the calculator. For
dredging — all engine types, over 25 horsepower, will be tracked. Dredge information in the calculator
will include: engine type/horsepower/annual hours of operation/and emission control technology
effectiveness (if any). Additional information, such as detailed operating hours records and fuel
consumption rates, will be recorded by the dredger and submitted to the Corps on log sheets that have
been developed for this purpose. Dredge transit emissions will be included from the dredge site to the 3-
mile boundary. The potential dredging emissions are capped at limits mentioned above.

Two types of data sheets will be submitted monthly: Dredges/associated engines and vessel engines. A
version of the calculator will be submitted monthly, updating each submittal with current year-to-date
operating hour information. The estimated number hours of use on a per year basis should also be
included.

Calculator: Simplified tier levels (i.e. there is a pick list where you can choose standard engines or tier 2
off-road or marine engines). Engine tiers are based on EPA tiers. Example: a standard engine may get a
rating of 9.7 tons, a tier | may be rated at 6.9 tons, and a tier |1 may rate even better.

The spreadsheet calculations involve horsepower and load factor assumptions. The in-use testing will help
determine if appropriate load factors and emission factors were initially used in the calculations.
Adjustments will be made to future contracts but not to the current contract. Future emission estimates
will be improved based on the information gleaned from calculator and data log submissions and limited
source testing associated with this first contract, S-KVK-2.

The testing will consist of a service test that will take 3-7 days. The test will be coordinated upfront with
the selected bidder so that tests can be set up during scheduled downtimes. RAT members may wish to
observe. Other dredging projects are upcoming, so consider using emission control
technologies/strategies in the future. Control technologies should be certified by CARB/EPA, but the
RAT will review non-certified technologies such as SCRs on a case-by-case basis. One example of an
alternative strategy is replacing older engines with newer/lower-emission engines. The Port tug repower
program produced significant NOx reductions. The Port looked into electrification but it proved too
expensive. Other areas came up with operational strategies such as phasing. Retrofit technologies should
be verified. If the technology isn’t verified, the technology/air compliance strategy should be submitted
to the RAT with supporting data/information. The RAT/EPA will work on trying to get new effective
technologies approved for use on this project (i.e. If xy dredger already has a dredge with an SCR, then xy
dredger will need RAT approval to use the SCR dredge for this project). On the Corps website is the
comprehensive initial findings report with lists of potential ideas. Control technologies used can be
inputted into the spreadsheet in the top left corner.
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The Corps is insisting that for the first contract the dredgers use a consultant.

IV Question/Answer Period
NY D/Starcrest

Q1. Will existing contracts (i.e. AKI, AKII, PJII) be subject to these conformance requirements?
Al. No.

Q2. Why are the NOx limits in 2005 lower than in 20067
A2. Because 2006 is a full year’s worth of work, whereas 2005 is a partial year as NTP will not be until
after January 1%

Q3. Question about definition of engine/tiers/tier levels.
A3. See first tab of the calculator — see below:

Nonroad engines - on dredges and barges or used on land
Marine engines - propulsion and auxiliary engines on vessels such as towboats and crewboats

Standard nonroad engine Engines manufactured before 1996.

Tier 1 nonroad engine  Engines manufactured after 1996 (but before TIER 2).
Tier 2 nonroad engine  See implementation schedule below

Tier 3 nonroad engine  See implementation schedule below

Standard marine engine Marine engines manufactured before 2007

TIER 2 marine engine  Marine engines manufactured in 2007 or later

Implementation Schedule for Nonroad Engines
If engine is in this and this model then the unlessthe engine is in this

horsepower range year or later engineisa model year or later
300 - 600 2001 Tier 2 2006 Tier 3
600 - 750 2002 Tier 2 2006 Tier 3
100 - 175 2003 Tier 2 2007 Tier 3
175 - 300 2003 Tier 2 2006 Tier 3
25-100 2004 Tier 2 2008 Tier 3
> 750 2006 Tier 2 (no Tier 3 standard for >750 hp engines)

Q4. At what point in the calculator review process will the corps award the contract? Will the calculator
be reviewed prior or post award?
A4. Prior, please see 01135-1.4 of the Specifications

Q5. Can the Corps reject an apparent low bidder based on unreasonably high production rates being used
to stay within the annual limit? E.qg. if 100 hours are put as the number of hours when it is clear to
everyone involved that the project will not be dredged in 100 hours?

A5. Yes. The Corps has done similar reviews in the past, when reviewing production rates and
responsibility determinations as it relates to the Contractor’s ability to maintain schedule.

Q6a. When a contractor exhausts the annual budget and updated forecasts demonstrate it is clear that they
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won’t be able to finish the project within the last year’s budget will the Corps allocate more credits to the
subsequent years to facilitate project completion?

Ab6a. When a dredger exhausts the budget, he/she must stop work or find other air quality units. Part of
the reason why submittals are monthly is to work with the dredger ahead of time to ensure this scenario is
avoided before it happens.

Q6b. Presuming the answer to 6a is no, doesn’t the total budget of emission provided a “not to exceed”
number of dredge days, effectively removing the contractor’s requirements to finish the job?
A6b. No, the contractor is expected to live within the terms of the contract and the law

Q6¢. Would a contractor who is stopped be charged LDs?
AG6C . Yes. This is no different than if a contractor is stopped because he’s run into an environmental
window, or a legal violation.

Q7a. Why not provide a financial incentive to contractors to reduce emissions, thereby addressing the
problem at the source rather than allowing the dredges to emit and reduce other area sources?

ATa. When producing the Harbor Air Management Plan (HAMP), reducing other mobile source
emissions (ferries) proved to be the most cost-effective and provided long-term air quality benefits to the
region. Even if every emission reduction technology were used on the sources of emission for this
project, the trigger level would still be triggered. In any scenario air quality units would be needed.

Q.7hb. If other large scale deepening projects are requiring electric dredges why not New York?

ATb. The Corps is not requiring electrification for this project, but if a contractor can use an electric
dredge and find a power source to make this feasible within safety requirements, the RAT will review the
proposal.

Q8. If a Selective Catalytic Reductor (SCR) is used, how will the Corps ensure that it is operated and
achieves the actual reductions in daily practice that it did on the day of the source test?

A8. The SCR, being an unverified technology, would have to be approved by the RAT. Such approval
would also include monitoring

Q9. For towboats, the reported and data logged hours will just be inside the limit?

A9. As long as the duty cycle is representative, the Corps will not be overly concerned where the
towboats are while data is being logged. It is, though, important that the emissions themselves only count
toward the contract cap within the nonattainment area. If actual emissions are higher than estimates, the
RAT will not penalize for the 1* contract but lessons learned will apply to future contracts.

Q10. What is the status of the ferry SCRs?

A10. The Port reported that the Alice Austen is installed with an SCR and validation is coming up in
February 2005. The noble is next on the schedule in 2005 and then in 2007 the Barberis come online.
The Newhouse may move up in the schedule to early "05. Pre-installation testing of the Alice Austen
showed its emissions to be 85% of what was originally anticipated. As the Austen and Noble are smaller
ferries that are only occasionally used they do not provide as many air quality units. Baseline monitoring
of the ferries is complete. Air quality units were originally based on the inventory numbers but have been
updated with the baseline monitoring data. There are other air quality units such as the KVK 5 tugs and
Proctor & Gamble shutdown credits.

Q11. Group is shown an example with plug-ins.
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Q12. Request to show the calculations Corps used to come up with the annual budgets for S-KVK-2
Al12. The Corps cannot share the calculations as they relate to the Government Estimate.

Q13a. Is there a database of emission offset suppliers?
Al3a. The Corps does not know of any air quality units or credit source other than the Port. If a dredger
finds other air quality units, the RAT will need to approve these air quality units.

Q13b. Is the contractor responsible for supplying all the testing equipment and data loggers?
Al3b. No

Q14. What if contractors buy clean buses?

Al4. If the buses were not otherwise required & the reduction is measurable, it may be considered by the
RAT. The Port noted that there are also requirements that repowered vehicles stay in the non-attainment
area. They have a penalty clause in their tug repowering contracts that require the repowered tug spend
90% of its time in the non-attainment area.

Q15. The spec discusses the data loggers in terms of the dredge, but the discussions have also discussed
towboats. Is there a possibility of the data loggers being required on non-dredge equipment?

A15. The monitoring efforts will be focused on the dredges. The Corps will coordinate with the RAT if
additional equipment needs testing.

Q14. Bid opening is 4 January 05. How fast can the RAT review and approve technology?
Al4. The RAT will provide a response to submittals within a fourteen day period.

Q15. How will the information from the data loggers be used?
A15. To make adjustments in the calculator for future contracts, in particular, to evaluate emission factor
and load factor assumptions.

Q16. Can bidders get the backup from the EPA the data used to generate the limits?
Al16. The limits were generated by the Corps and its A/Es. The background was published in the HAMP.

Q17. Repeat of question on data loggers
Al7. see previous answers

Q18. If NTP is delayed what happens to the last year’s air budget?

Al18. Last year’s budget may expire as the air quality units do not roll over from one year to another, but
if the NTP if delayed beyond what is accounted for in the calculations then a new version of the calculator
and limits will be delivered to the dredgers. Furthermore, in the event that allowable delays occur the
Government may give due consideration to accommodation for the Contractor.

Q19. Can we provide operational information on PuriNOx?

A19. Discussed meeting last year between PuriNOXx’s reps and the dredging community. Suggest bidders
contact representatives directly: Bill Coughlin, Refining & Supply Sunoco, Inc, 215-977-6824 office,
wecoughlin@sunocoinc.com

The Corps had proposed a dredge test of PuriNOx in FedBizOps but did not get receive responses.

Q20. Will credits carryover between years?
A20. The answer is “no” they cannot carryover , but technically they are “air quality units” not “credits”.
Credits can be sold whereas air quality units are project-specific.
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Q21. Could the use of air air quality units on this contract impact the execution of other contracts?

A21. Lessons learned, and performance monitoring on this contract, will be applied to others. There is a
limited pool of air quality units at this time, and potentially changes to this contract’s budget could affect
other contracts.

Q22. Why do we require a bidder to have an A/E? The calculator looks pretty straightforward.

A22. This is a new requirement, and it may be more complicated that it appears at first blush. Also,
many contractors have modified their engines and this could impact both their horsepower and their tier.
Finally, the A/E is not required to fill out the forms, but to certify their accuracy.

The air quality A/E may be able to help read the “Tier level” table in the instructions tab, and could
certify that the calculator was filled out with the information provided by the dredger. It would probably
take a different A/E to evaluate the effect on horsepower of engine modifications. And, it’s important to
note that only the unregulated engines should have been modified . It’s against Federal law to modify
(“tamper” with) an emission-controlled engine in any significant way. .

Q23. Since use of PuriNOx may reduce productivity, would a contractor receive more emissions budget
to reflect the additional hours required?
A23. No, the Corps is not requiring that the contractors use PuriNOX,.

Q24. Can actual testing data be used to reduce emissions of specific equipment in the calculator?

A24. The intent is to go to the RAT if new emission control technology was proposed, This would be a
situation that could be handled as an emission reduction measure with the percent reduction entered in the
reduction column.



W912DS-05-B-0003
0002
Page 11 of 15

December 13", 2004
Dredging Industry Air Workshop Attendees

Name Agency/Company Email

Steven Weinberg USACE-EN Steven.Weinberg@usace.army.mil
Tom Shea USACE-PPMD Thomas.shea@usace.army.mil
Bruce Anderson Starcrest andersob@starcrestlic.com

Joe Ray Starcrest jray@starcrestlic.com

Gregory Cuyjet USACE-CT Gregory.g.cuyjet@usace.army.mil
Kally Eastman USACE-CT Kally.l.Eastman@usace.army.mil
Lorraine Lee USACE-OC Lorraine.c.lee@usace.army.mil
Edward Lew USACE-CT Edward.t.lew@usace.army.mil
Jenine Gallo USACE-PL-E Jenine.gallo@usace.army.mil
Bonnie Hulkower USACE-PL-E Bonnie.hulkower@usace.army.mil
Peter Dunlop PANYNJ pdunlop@panynj.gov

Matt Masters PANYNJ mmasters@panynj.gov

Norbert Ludwig PANYNJ nludewig@panynj.gov

Steve Dorrler PANYNJ sdorrler@panynj.gov

Rene Barrios PANYNJ rbarrios@panynj.gov

Rachel White EPA White.Rachel@epa.gov

Mike Moltzen EPA Moltzen.Michael@epa.gov

Mark Simon NYC-DOT msimon@dot.nyc.gov

Mike Mahoney Bean mmahoney@cfbean.com

James Thomas Bean ithomas@cfbean.com

Frank Belesimo Bean fbelesimo@cfbean.com

Thomas D. Witte DonJon Marine Co. donjontdw@aol.com

Dave Beck Jay Cashman, Inc. dbeck@jaycashman.com

Steve Radel Jay Cashman, Inc. sradel@jaycashman.com

Jim Galli Jay Cashman, Inc. Jaalli@jaycashman.com

Chris Gunsten Great Lakes D&D cgunsten@gldd.com

Jim McNally Great Lakes D&D jmcnally@gldd.com

Richard J. Steady Weeks risteady@weeksmarine.com
Richard Craig Weston r.craig@westonsolutions.com
Mark Jaworksi Weston Mark.jaworski@westonsolutions.com




SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

The following have been added by full text:
WAGE RATE DETERMINATION (SUPP)

GENERAL DECISION: NJ20030006 12/03/2004 NJ6

Date: December 3, 2004
General Decision Number: NJ20030006 12/03/2004

State: New Jersey

Construction Types: Heavy Dredging nj12/3/04
Counties: Atlantic, Bergen, Camden, Cape May, Cumberland,
Gloucester, Hudson, Mercer, Middlesex, Monmouth, Ocean, Salem
and Union Counties in New Jersey.

STATEWIDE

All dredging except self-propelled hopper dredging on the

Atlantic Coast and tributary waters emptying into the Atlantic

Ocean

Modification Number  Publication Date

0 06/13/2003
1 05/21/2004
2 12/03/2004

* ENGI10025-001 10/01/2004
STATEWIDE
Rates Fringes

Company Lead Dredgeman

Lead Dredgeman.............. $29.37 7.35+a+h
Dipper & Clamshell Dredge
Boat Captain................ $23.45 6.75+a+h
Boat Master................. $24.54 7.35+a+h
Deckhand, Tug Deckhand......$ 19.63 6.15+a+b
Engineer.......ccccceu.e. $25.77 7.35+a+h
Maintenance Engineer........ $24.89 6.75+a+b
Mate......ocovvrvrenrannns $23.29 6.75+a+h
Oiler....cccovveveennnn. $19.69 6.15+a+b
Operator........c.oeuee. $29.37 7.35+a+b
Scowman.........cccvevenen. $19.18 6.15+a+b
Welder.......ccovevennene $24.52 6.75+a+b

Diver
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DiVer....cccocevereane, $41.53 6.87+a+b
Standby Diver............... $27.85 6.87+a+b
Standby Tender.............. $23.26 6.27+a+b
Tender....ccocoevevevnnnns $32.11 6.87+a+b

Drag Bucket Dredge
Deckhand.................... $16.17 5.25+a+b
Engineer........cccoceu.e. $21.41 6.45+a+b
Maintenance Engineer........ $21.21 5.85+a+b
Mate......ccoeverrrrerne. $19.82 5.85+a+h
Operator..........coevu..e. $25.09 6.45+a+b

Dredging Pipeline Cable-Laying
Control Tower Operator......$ 25.55 6.87+a+h

Diver Tender................ $26.58 6.87+a+h
[D])V/=] G $42.42 6.87+a+b
Leverman.................... $28.83 6.87+a+b
Line up Operator, End Prep..$ 18.47 5.67+at+b
RIigger....c.covvivernnns $19.07 5.67+a+h
Drill Boats
Blaster.........ccccoue..... $23.81 6.45+a+b
Core Driller................ $19.00 5.25+a+h
Driller.......ccccoeevnann. $23.55 6.45+a+h
Engineer.......ccceueee. $23.54 6.45+a+b
Machinist................ $23.30 5.85+atb
(O] 11 S $20.46 5.25+a+b
Tug Captain................. $19.53 5.85+a+h
Tug Deckhand................ $15.97 5.25+a+h
Tug Master.................. $20.48 6.45+a+b
Welder.........cccoovnneee. $23.30 5.85+a+h
Engineer
ISt $ 25.55 6.87+a+b
2nd, 3rd and 4th............ $25.23 6.87+a+b
Electrician................. $ 25.68 6.87+a+b
Electro Hydro Technician....$ 20.79 6.27+a+b
Tug Captain................. $23.44 6.87+a+bh
Tug Master.................. $26.80 6.87+a+h

Hydraulic Dredge
Asst. Fill Placer........... $23.10 7.35+a+b

Boat Captain................ $23.45 6.75+a+h
Boat Master................. $24.53 7.35+a+b
Chief Mate.................. $25.12 7.35+a+b
Chief Welder................ $25.78 7.35+a+b
Deckhand.................... $19.63 6.15+a+b
Engineer......c..cccoeuee. $25.22 7.35+a+b

Fill Placer................. $25.12 7.35+a+b
Janitor/Porter.............. $18.79 6.15+a+h
Leverman.........c..cuo... $29.37 7.35+a+b
Maintenance Engineer........ $24.89 6.75+a+b
Mate........eevvvveeiiinnns $23.29 6.75+a+b
MesSman.........ccoveeeene $18.79 6.15+a+h
Night Cook........c.c..... $19.30 6.15+a+b
Oiler..ccciiiennee, $19.69 6.15+a+b
Shoreman.........ccoveuee $19.20 6.15+a+b
Spider Barge Operator.......$ 24.31 6.75+a+bh
Steward........c.cccu...... $23.24 7.35+a+h

Welder-Dredge............... $24.51 6.75+a+b



Tug Boats over 1000 H.P.
with master or captain
having license endorsed
for 200 miles off shore

Tug Captain................ $24.99 7.35+a+b
Tug Chief Engineeer........ $24.25 6.75+a+b
Tug Deckhand............... $19.63 6.15+a+h
Tug Engineer............... $23.78 6.75+a+h

PREMIUMS: Additional 20% for hazardous material work
FOOTNOTES APPLICABLE TO ABOVE CRAFTS:
a. PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr.'s
Birthday, Memorial Day, Good Friday, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day and Christmas Day

b. VACATION: Seven percent (7%) of the straight time rate
multiplied by the total hours worked.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
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Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

(End of Summary of Changes)
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